
ARMY RANGE MANAGEMENT TOOLKIT for GIS 

Statement of Work 

1.0 Background.  Geographic Information Systems (GIS) helps to provide a 
context to more efficiently manage the Army’s training lands.  This project will 
provide the Army’s range complex managers a GIS toolkit that helps manage 
safety hazards and other potential disturbances to local residents associated 
with live fire training activities.   

1.1 Purpose.  Two critical management issues associated with live fire training 
events are the projectiles from the weapon systems and their associated 
noise.  First, projectiles moving downrange are a hazard to personnel within 
their associated Surface Danger Zone (SDZ).  The dimensions and 
geometry of each SDZ is defined in Army Regulation (AR) 385-63 (Range 
Safety), and based on the weapon system, munitions, firing location, target 
location, and the medium that the round may ricochet of as it moves 
downrange.  Second, firing weapon systems causes noise, which can be an 
annoyance to both on-post and off-post residents.  The Army Center for 
Health Promotion and Preventive Medicine (CHPPM) has modeled noise 
contours associated with firing events, and these levels are based on the 
weapon system, munitions, firing location, target location, and atmospheric 
conditions.  This project will provide an easy-to-use software tool that will 
allow range management offices to place SDZs and noise contours in the 
context of other map layers to gain better situational awareness of their 
range complex. 

1.2 Applicable Regulations and Documents. 

1.2.1 Army Regulation (AR) 385-63 (Range Safety) 
1.2.2 Department of Army Pamphlet (DAPAM) 385-63 (Range Safety) 
1.2.3 SDSFIE Definitions 
1.2.4 AR 210-21 (Army Range and Training Land Program) 
1.2.5 AR 350-4 (Army Integrated Training Area Management Program) 
1.2.6 AR 200-1 (Environmental Protection and Enhancement) 

2.0 Objectives.  This project will provide the Army’s range land managers a tool 
to help them safely manage risks associated with live fire training events. 

2.1 The Range Management GIS ToolKit will allow range personnel to easily 
create SDZs in a manner that fits standard operating procedures on their 
installation. 

2.2 The Range Management GIS ToolKit will allow range personnel to easily 
create noise contours in a manner that fits standard operating procedures 
on their installations. 



2.3 The Range Management GIS ToolKit will produce SDZs that reflect the 
Army’s most current safety information. 

2.4 The Range Management GIS ToolKit will aid range personnel in quickly, 
accurately preparing range waiver packages. 

2.5 The deployment of the Range Management GIS ToolKit will be well 
coordinated to guarantee that personnel have access to the latest, most 
complete and accurate version. 

2.6 The Range Management GIS ToolKit will automate processes wherever 
possible to ensure easy operation. 

3.0 Scope. This project will be limited to (1) Upgrading the existing Government-
owned Surface Danger Zone GIS application and converting the 
Government-owned noise application a GIS application, (2) Integrating the 
SDZ tool and the noise application into the Range Management GIS ToolKit, 
(3) Providing training to ITAM personnel on the operation of the ToolKit and 
GIS Standards. 
 
The existing Government owned Surface Danger Zone GIS tool is an 
Environmental Science Research Institute (ESRI) extension that plugs into 
existing COTS software, ArcGIS.  Purpose of this project is the modify 
existing extension with additional wizard functionality to improve Graphical 
User Interface and to incorporate a noise module.   

4.0 Tasks. 

4.1 Project Management.  The Contractor shall provide materials to ensure 
that the Government is aware of progress on this project.  All references to 
days in the following sections are Government business days, unless 
otherwise noted. 

4.1.1 Initial Coordination Meeting.  The Contractor shall attend an initial 
coordination meeting at the US Army Training Support Center (ATSC) to 
review the requirements within this Scope of Work (SOW), resolve any 
questions on timelines or deliverables, and define specific requirements 
for the draft Management Plan, and monthly reporting procedures.  The 
meeting shall be completed within ten (10) days of award. 

4.1.2 Project Management Plan.  The Contractor shall provide a draft Project 
Management Plan (PMP), which details their plan to implement the 
successful completion of the tasks described in this Statement of Work, to 
the Government within ten (10) days after the Initial Coordination Meeting.  
This PMP will include timelines, resumes for key personnel, number of 
labor hours by task, estimated time required for meetings with government 
personnel, and travel costs.  The Government will provide written 
comments electronically to the Contractor within ten (10) days of receipt of 
the draft PMP.  The Contractor shall incorporate the Government’s 



comments into the final PMP within ten (10) days of receipt of the 
Government’s comments. 

4.1.3 Monthly Status Reports.  The Contractor shall provide a Monthly Status 
Report (MSR) on the 15th calendar day of each month during the duration 
of the project.  The Contractor shall include in each MSR:  information 
about labor and other direct costs, progress related to each task, and 
significant issues concerning the project. 

4.1.4 Urgent Action Reports.  The Contractor shall notify the Government 
Points of Contact (POC) of any urgent issues that require Government 
input prior to submittal of an MSR.  The Contractor shall provide these 
reports by telephone or email, and shall include a summary of these 
issues and their outcome in the MSR. 

4.1.5 Working Group Meetings.  The Contractor shall attend up to six (6) 
Working Group meetings as directed by the Government.  A Working 
Group will consist of any combination of installation, MACOM, and HQDA 
subject matter experts. 

4.2 Current SDZ Tool Application Support.  The Contractor shall support the 
current SDZ Tool by recording all issues presented by users.  The 
Contractor shall report these issues in table format in the MSR.  The 
Contractor shall adapt the current SDZ tool to resolve these issues as 
directed by the Government. 

4.3 Range Management ToolKit Database Update.  The Contractor shall 
update and provide data entry of the database to support Range 
Management ToolKit functionality. 

4.3.1 Noise Tool Database. The Contractor shall adapt the database, which 
drives the Army Construction Engineering Research Laboratory (CERL)-
developed noise tool, to meet the requirements of the new Noise Tool for 
GIS.  The output of this task will be an integrated weapon system and 
munitions database that will be utilized by both the Noise Tool and the 
SDZ tool portions of the Range Management ToolKit for GIS. 

4.3.2 DODIC, M-number, and description update.  The Contractor shall 
facilitate meetings with members of the Working Group to determine 
necessary changes to the database to match Department of Defense 
Identification Code (DODIC) to the M-number listed in AR 385-63 and the 
descriptions from both sources.  The output of this task is a database, 
which supports all the functions of the Range Management ToolKit 
described in this document. 

4.4 SDZ Tool Upgrade Development.  The Contractor shall upgrade the 
Government-owned SDZ Tool for GIS for easier use, more automation, and 
more robust functionality.  The Contractor shall propose a logical timeline to 



complete each of the sub-tasks under Paragraph 4.4 in the Project 
Management Plan (Paragraph 4.1.2). 

4.4.1 New Weapon Systems.  The Contractor shall update the SDZ Tool 
database for new Weapon Systems as published by the Army/USMC 
Safety Office and incorporate the updates within the SDZ Tool. 

4.4.2 SDZ Tool Output Upgrades.  The Contractor shall upgrade the View 
SDZ Data functionality of the SDZ Tool to include a signature block for 
Installation Range Managers to certify hardcopy output of SDZ generated.  

4.4.3 SDZ Tool Functional Upgrades.  The Contractor shall upgrade the 
functionality of the SDZ Tool. 

4.4.3.1 Multiple Munitions Entry Format.  The Contractor shall develop 
upgrades to the current SDZ tool graphical user interface (GUI) that will 
allow the user to select weapon systems and munitions by either DODIC 
or M-Number.  The output of this task will be improved input flexibility for 
the end-user. 

4.4.3.2 Indirect-Fire Database Integration.  The Contractor shall develop an 
automated process, which will allow the user to choose between 
selecting artillery- and mortar-specific information in a pick list or enter 
the same information from hard copy Tabular Firing Tables (TFTs) 
available at most range control offices.  The output of this task will be 
improved input flexibility for the end-user.  

4.4.3.3 Firing Point and Target Location Upgrade.  The Contractor shall 
upgrade the flexibility of the user to input firing point and target locations 
to include firing boxes, firing limits, and the combination of firing points 
and azimuths.  A firing box is defined as a polygon consisting of four (4) 
points which bound the area from which soldiers fire their weapons.  A 
firing limit is defined as a line segment that starts at either the left- or 
right-most firing point and passes through the corresponding left- or right-
most target.  The output of this task will be an interface, which allows 
users to easily enter firing event location data to include mouse, 
keyboard, and a pre-existing database, and the ability for the application 
to utilize this data to produce SDZs.   

4.4.3.4 Crossing Fire Upgrade.  The Contractor shall develop the capability to 
create SDZs utilizing a firing box as the firing location and ensuring that 
the SDZ created is appropriate for soldiers firing from any point within the 
firing box at any target on the target line.   

4.4.3.5 SDZ Manager Module.  The Contractor shall develop a module within 
the Range Management ToolKit that aids the user in managing SDZ 
files, modifying SDZs, and combining SDZs. 

4.4.3.5.1 SDZ File Manager.  The Contractor shall develop a module within the 
Range Management ToolKit, which aids the user in managing files 
associated with SDZs.   



4.4.3.5.2 SDZ Setup Module.  The Contractor shall develop a setup module for 
the SDZ Tool that will allow the user to set preferences for how the 
application will prompt the user for information.   

4.4.3.5.3 SDZ Modification Module.  The Contractor shall develop a 
modification module for the SDZ Tool that will allow the user to perform 
common tasks associated with SDZs, including, but not limited to 
rotating SDZs, truncating an SDZ based on an elevation contour, or 
rotating a firing limit.  The Contractor shall develop this functionality as 
determined by the Working Group.   

4.4.3.5.4 Conflict determination.  The Contractor shall develop a module that 
will aid the user in determining conflicts associated with live fire events, 
such as navigable waters, associated tributaries and adjacent wetlands, 
endangered species habitat, and installation boundary.  The Contractor 
shall develop this module to be flexible and aid in determining 
alternative range configuration.   

4.4.3.5.5 Line of Sight Determination.  The Contractor shall develop a module 
that allows the user, who has one or both of Spatial Analyst or 3D 
Analyst ArcGIS Extensions, to determine line of sight and viewsheds for 
an SDZ given.  This will require that the user also have a digital 
elevation model data available.   

4.4.3.5.6 Waiver Package Preparation.  The Contractor shall develop a module 
that aids the user in developing a range waiver, in accordance with 
Army Regulations. The purpose of this portion of the application is to 
demonstrate what changes were made to the standard SDZ, why the 
changes were made (e.g. natural backstop), and what impacts the 
change has on the SDZ. This will include the ability to combine, line of 
sight analysis output, before and after editing maps of SDZs (Standard 
and Modified).  This module will incorporate other components 
described in this Statement of Work.  The output of this task will be the 
capability for users to create waiver package reports. 

 

4.5 Existing Noise Tool Adaptation.  The Contractor shall adapt the existing 
Army Noise tool, which includes BNOISE2 and SARNUM, into a GIS 
application.  CERL developed this tool, and it will be referred to as the 
“CERL tool” below.  The Contractor shall propose a logical timeline to 
complete each of the sub-tasks under Paragraph 4.5 in the Project 
Management Plan (Paragraph 4.1.2). 

4.5.1 Interface Integration.  The Contractor shall integrate the CERL tool into a 
Noise Tool for GIS.  The output of this task will be a GUI, which allows the 
end-user to choose all the factors that affect the geometry and location of 
noise contours in the same manner as the SDZ Tool.  The GUI will 
process the data input by the end-user into a format readable by a portion 



of the government-furnished CERL Tool, which will be used to create peak 
noise contours for a single firing event. 

4.5.2 Post-CERL Tool processing.  The Contractor shall develop an 
automated method to convert the output, which will be provided by the 
portion of the government-furnished CERL Tool, into peak noise contours.  
The output of this task will be the portion of the Noise Tool that converts 
the output of the CERL Tool into peak noise contour information stored in 
an ESRI shapefile or a feature class as a line. 

4.6 Application Integration. The Contractor shall adapt the existing SDZ Tool 
to allow the end-user to quickly learn and easily use all of the functions of 
the upgraded SDZ Tool and the Noise Tool described in this Statement of 
Work.  The output of this task shall be an extension to the ESRI ArcGIS 
Desktop application and will work on versions 8.1 through 8.3. 

4.7 Distribution and Application Support.  The Contractor shall support the 
use of application through documentation, testing, training, and a 
deployment strategy.   

4.7.1 Documentation.  The Contractor shall prepare documentation necessary 
for the Army Safety Office to validate the tool.  Contractor shall meet with 
the Safety Office to review requirements and shall include all actions, 
issues etc in the MSR.  The Contractor shall provide documentation for 
the operation of the Range Management ToolKit GIS.  The output of this 
task will be a User’s Manual and Online Help within the application. 

4.7.2 Testing.  The Contractor shall provide the means necessary to distribute 
the RMTK to an independent testing facility, approved by the government, 
in order to verify the accuracy and completeness of the application.  At 
point of turnover the Contractor shall provide an abbreviated System 
Development Life Cycle (SDLC) documentation.  Specific documents are 
listed in Paragraph 6 in the Deliverables.  Information Technology (IT) 
Oversight shall be provided by the Army Environmental Center.     

4.7.2.1 System Development Life Cycle Plan.  The Contractor shall coordinate 
with the Government in providing an abbreviated SDLC.  Purpose of 
SDLC is to allow the Government to test product delivered.  SDLC shall 
include the following: Development Phase, Integration and Test Phase, 
Implementation Phase, Operations and Maintenance Phase.   

4.7.2.1.1 Development Phase.   The Contractor shall provide detailed 
specifications of hardware and software used during development. 

4.7.2.1.2 Integration and Test Phase.  The Contractor shall provide a matrix of 
tasks completed and tools required to complete task.  The user tests 
the application to ensure that the functional requirements are satisfied 
by the developed extension. 



4.7.2.1.3 Implementation Phase.  RMTK shall be installed and made 
operational in a production environment. The phase is initiated after the 
extension has been tested and accepted by the user. 

4.7.2.1.4 Operations and Maintenance Phase.  The extension is monitored for 
continued performance in accordance with user requirements, and 
needed extension modifications are incorporated. The operational 
system is periodically assessed through Technical In-Process Reviews 
to determine how the system can be made more efficient and effective.  
Technical In-Progress Reviews shall be held quarterly. 

4.7.3 Training.  The Contractor shall provide a one-week training course, which 
will consist of the ESRI-certified class “Introduction to ArcGIS I”, Spatial 
Database Standards for Facilities, Infrastructure, and Environment 
(SDSFIE), and the features of the Range Management ToolKit for GIS.  
The Contractor shall attend the Integrated Training Area Management 
(ITAM) Annual Workshop. 

4.7.4 Accreditation and Certification.  The Contractor shall provide assistance 
and guidance in establishing proper DITSCAP accreditation and 
certification, where required. 

4.7.5 Deployment Strategy.  The Contractor shall recommend a strategy to 
optimize currency of the application and cost to the Government.  The 
output of this task will be a report, which presents several courses of 
action to maintain, deploy, and develop the application.  Actual 
deployment and usage process must be approved by the Army Safety 
Office. 

5.0 Selection Criteria.  The Contractor awarded shall possess each of the 
following. 

5.1 The Contractor shall demonstrate extensive experience and competence in 
developing software in Environmental Systems Research Institute, Inc. 
(ESRI) GIS software, especially ArcView 8.X. 

5.2 The Contractor shall demonstrate experience developing GIS applications 
for SDZs under the direction of an Army office. 

5.3 The Contractor shall demonstrate knowledge of all documents cited in 
Section 1.3 of the Statement of Work, especially AR 385-63 and DAPAM 
385-63. 

5.4 The Contractor shall demonstrate at least one staff member working on the 
project who has successfully completed of Level II of the Army Training and 
Doctrine Command’s (TRADOC) Range Safety Course. 

 



6.0 Deliverables. 
Task/Deliverable Paragraph Schedule (Days after Award) 

Initial Coordination Meeting 4.1.1 10 Days 
Draft Project Management Plan 4.1.2 20 Days 

Final Management Plan 4.1.2 40 Days 

Monthly Status Reports 4.1.3 15th Calendar day of each month. 

Urgent Action Reports 4.1.4 As required. 

Working Group Meetings 4.1.5 Up to six meetings at ATSC, as 
directed by the government. 

Current SDZ Tool Application 
Support 

4.2 Monthly update on level of effort. 

Noise Tool Database 4.3.1 60 Days 

DODIC, M-number, and description 
update 

4.3.2 60 Days 

SDZ Tool Upgrade Development 4.4 360 Days 

Existing Noise Tool Adaptation 4.5 360 Days 

Application Integration 4.6 360 Days 

Distribution and Application Support 4.7 360 Days 

Test and Evaluation Plan/ Interface 
Control Document 

4.7.2.1.1 360 Days 

Extension Test Analysis Report 4.7.2.1.2 360 Days 

Extension Design Document/ 
Software Development Document 

4.7.2.1.3 360 Days 

Technical In-Progress Reviews 4.7.2.1.4 Quarterly 

Training 4.7.2 21 July – 25 July 2003 and 18-23 
August 2003. 

Source Code 4.8 360 Days 

 

7.0 Government Furnished Equipment and Information.  All data required, 
used, or otherwise handled remains the property of the installation or agency 
that provided it.  The Contractor may not use datasets or other materials 
relating to this contract for publication without the expressed written consent 
of USAEC and the owning installation or agency.  The Contractor shall 



contact the owning installation or agency to discuss data manipulations and 
authorship prior to conducting data analysis with the intent of publication.  
The Contractor shall make available to USAEC and to the owning installation 
or agency draft copies of any publications, based on work conducted or data 
collected under this contract, for their review and comment.  In order to 
accomplish the tasks defined in this scope of work, the Government will 
provide the following information and equipment: 

7.1 All materials and information associated with the existing SDZ Tool for GIS. 
7.2 CERL Noise tool, consisting of a) Noise grid calculation Fortran dynamic 

linked library (bcalc.dll), b) sound propagation tables used by bcalc.dll, c) 
BNOISE weapons noise/weapons parameters database (bnoise.mdb, 
Microsoft Access database format), d) installation activity database 
(activity.mdb), and e) BNOISE GUI (Graphical User Interface) software, 
written in Borland Delphi language. 

8.0 Points of Contact.  The Points of Contact for work under this delivery order 
are as follows: 

 
GSA Contracts POC 
 Ms. Eileen Flanigan 
 GSA Region 3 
 100 Penn Square East 
 Philadelphia, Pennsylvania 
 Ph 215-446-5816 
 Fax 215-656-6414 
 Email: Eileen.flanigan@gsa.gov 
 
COTR 
 Paul Dubois, AEC-RDS 
 Ph 703-693-0542 
 
Contract Management Assistant 
 Jim Furlo 
 Battelle 
 Contractual support to AEC-RDS 
 Ph 410-436-1505 
 
ATSC POC 
 Billy Karnes, ATSC 
 Ph 757-878-3090 
 
AEC Information Management 
 Barbara Schmidt, AEC-IERD 
 Ph 410-436-6340 
 



9.0 Security.  This project has no security issues. 

10.0 Place of Performance.  Work shall be performed at the Contractor’s 
workplace. 

11.0 Period of Performance.  The Period of Performance shall be twelve (12) 
months from the date of award. 


